ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 6
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

04/26/2011 EP-W-10-056 a. NAME OF CONSIGNEE

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

0036 PR-OSWER-11-00380 Amanda Geldard — TOFO

5. ISSUING OFFICE (Address comespondence to) b. STREET ADDRESS

SRRPOD US Environmental Protection Agency

US Environmental Protection Agency OSWER/ORCR

Superfund/RCRA Regional Procurement Two Potomac Yard

Operations 2733 §. Crystal Drive

1200 Pennsylvania Ave, NW c.CITY d. STATE | e. 2IP CODE
Washington DC 20460 Arlington VA 22202
7.70: f.SHIP VIA

a. NAME OF CONTRACTOR

ICF INCORPORATED, L.L.C.

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS
9300 LEE HIGHWAY

d.CITY
FAIRFAX

e. STATE
VA

f.ZIP CODE
220316050

[]a. PURCHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please fumish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA

10. REQUISITIONING OFFICE

See Schedule ORCR
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12.F.0.B. POINT
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED D g. gIESF:\ng[-) Destination
] 4. woMEN-OWNED [ e. HUBZone (] f. EMERGING SMALL VETERAN- '
BUSINESS OWNED
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE éDate)
a. INSPECTION b. ACCEPTANCE 04/01/201
Destination Destination
17. SCHEDULE (See reverse for Refections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) () (e) " (9
DUNS Number: 072648579
All terms and conditions of contract
EP-W-10-056 are hereby incorporated by
reference. The contractor shall perform
services in accordance with the attached
SOW and their proposal dated April 13, 2011.
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(2;&
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $49,795.00 ‘
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (D143-02) 17)
109 TW Alexander Drive GRAND
TOTAL
T.CIY 3. STATE e. ZIF CODE $49,795.00 4
Durham NC 27711

22, UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

David Fuller
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 422006)
Prescribed by GSAFAR 48 CFR 53.213(e}




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER | CONTRACT NO
04/26/2011 |EP-W-10-056

ORDER NO.
0036

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY|
ORDERED
(¢}

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT QUANTITY
ACCEPTED
n (9)

0001

TOPO: Amanda Geldard Max Expire Date:
04/01/2012
Admin Office:
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
Period of Performance: 04/26/2011 to
04/01/2012

Task Order Ceiling and Funding

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP010-00
1 BFY: 11 EFY: 12 Fund: B Budget Org:
31H Program (PRC): 301DA1C Budget
(BOC) : 2585 DCN - Line ID:
1131HMP010-001

Funding Flag: Complete

Funded: $29,953.00

Incremental funding in the amount of
$29,953.00 is hereby allocated to this task
order. The incremental funding is subject
to the Limitation of Funds clause 52.232-22.

The task order ceiling amount of $49,795.00
is a not to exceed amount that the
contractor exceeds at their own risk.

The obligated amount of award: $29,953.00.
The total for this award is shown in box
17(i).

49,795.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$49,795.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 472006)
Prescribed by GSA FAR (48 CFR) 53.213()



Task Order Statement of Work

OBJECTIVE

This Statement of Work requests support for updating the Assessment of Environmental
Problems Associated with Recycling of Hazardous Secondary Materials (‘Damage Case
Study”). This task will be completed in two phases. First, the contractor shall update the damage
case study with 5-10 damage cases that are identified by the EPA. Second, the contractor shall
search for damage cases that may have occurred or have been recorded since Jan 2007, which
was when the damage case study was last conducted.

BACKGROUND

The damage case study was conducted as part of EPA’s effort to revise the current “definition of
solid waste” in the 2008 Revisions to the Definition of Solid Waste Final Rule, also known as the
“DSW rule.” The information in the report helped the Agency to craft the specific conditions for
recycling hazardous secondary materials. The report was initially completed in January 2007
and can be found at http://www.regulations.gov/#!documentDetail;:D=EPA-HQ-RCRA-2002-
0031-0355. In July 2008, EPA published an Addendum to the study, which included 10 new
damage cases submitted by commenters to the 2007 proposed rule. The Addendum can be
found at; http://www.regulations.gov/#!documentDetail; D=EPA-HQ-RCRA-2002-0031-0601.

In fall 2010, the narrative descriptions of the damage cases were entered into a Microsoft
Access database (damage case database). This allows EPA to easily query and run reports on
the data.

On January 29, 2009, the Sierra Club submitted an administrative petition requesting that EPA
repeal the DSW rule, arguing that the revised regulations are unlawful and that they increase
threats to public health and the environment without producing compensatory benefits and,
therefore, should be repealed. On June 30, 2009, EPA held a public meeting to allow the public
and interested stakeholders to provide input to the decision-making process in responding to
Sierra Club’s administrative petition. In September 2010, Sierra Club signed a settlement
agreement with EPA in which EPA commits to considering Sierra Club’s concerns in a June
2011 proposed rule and a December 2012 final rule.

As part of this rulemaking process and to better inform future program activities regarding
hazardous secondary material recycling, EPA wishes to update the damage case study to
include damage cases that staff have become aware of as well as damage cases that may have
happened or been recorded since the last search was conducted in Jan 2007.

TASKS
Task 1: Conduct research on 5-10 damage cases provided by EPA

EPA will provide the contractor a list of 5-10 damage cases, including any information or
contacts that EPA has regarding the cases. The contractor shall then conduct a search for
additional information regarding the damage cases. The contractor may use the internet, EPA
databases (e.g., CERCLA, RCRAInfo), and state and Regional staff involved with the damage
cases in order to obtain further information. Specifically, the contractor shall strive to obtain the
following information regarding each damage case:



Facility name

Facility EPA ID

Facility address and county

EPA Region of the facility

Facility type (i.e., generator recycling onsite, generator recycling off-site, intermediate
facility, transporter, or reclaimer) ‘
NACIS code and description

Whether the site has a RCRA permit

Whether the site went bankrupt

End date of recycling operation

Brief site history and description of recycling operation

Causes of damage (i.e., improper management of hazardous secondary materials,
abandoned materials, fire or explosion, accident, leaks or spills, improper management
of recycled products, improper disposal of residuals, other)

Damage description

Start date of damage

End date of damage (or if damage is ongoing)

Funding source for cleanup of damage (Federal, State, Responsible Party)

Oversight of cleanup (Federal, State, Responsible Party)

Is the site a CERCLA removal or remedial site?

Is the site a RCRA corrective action site?

Is the site on the NPL? If so, what is its status?

Is it in the CERCLA database? If so, what is its ID number?

Damage type (i.e., soil, groundwater, sediment, surface water, air, abandoned materials)
Damage description '

Fatalities?

Injuries?

Cleanup costs

Property and other damages

Type of recycled materials (i.e., batteries, other metal-bearing wastes, commercial
chemical products, drums, spent solvents, spent acids or bases, used oil, other
petroleum wastes, scrap metals, precious-metal containing wastes, mercury-containing
wastes, other wastes)

Hazardous waste codes of materials

Material description

Regulatory citation the facility was operating under

Was the facility legitimately recycling?

Case Contacts

Case Sources

EPA notes that not all of the information may be found for each damage case. In these
instances, the contractor shall just note “unknown.” The contractor will also notify the TOCOR
regarding which damage cases meet the criteria for a recycling damage case as defined by
EPA.

The contractor shall submit this list of information for each damage case to the TOCOR for
review.



Task 2: Develop Addendum to the Damage Case Study

After receiving comments from EPA on Task 1, the contractor shall draft an Addendum to the
Damage Case Study, similar to the 2008 Addendum to the Damage Case Study. The contractor
will draft a narrative profile of each damage case that fits the criteria of a recycling damage case
using the data collected in Task 1 above. These profiles will include all known information about
each damage case and any links to resources documenting the information. The contractor
shall submit the draft addendum to the TOCOR for review.

Task 3: Revise Addendum Based on EPA’s Comments

After receiving comments from EPA, the contractor shall revise the Addendum to the Damage
Case Study accordingly. The contractor may also meet with EPA in order to further understand
EPA’s comments. The contractor should expect no more than two rounds of comments from
EPA.

Task 4: Compile list of damage cases that have occurred or have been recorded since
Dec 2006

The contractor shall not begin Task 4 unless given direction to do so by the TOCOR.

The contractor shall compile a list of damage cases that have occurred or have been recorded
since Jan 2007 (when the last damage case study was completed). The contractor shall
conduct a search using the internet, EPA databases, and EPA contacts in the Regions.
Specifically, the contractor shall strive to obtain the information listed in Task 1 above regarding
each damage case. The contractor will also notify the TOCOR regarding which damage cases
meet the criteria for a recycling damage case as defined by EPA.

Although EPA does not know exactly how many damage cases may exist, we estimate that
there may be about 45 damage cases that the contractor may have to evaluate.

The contractor shall submit the list of information in Task 1 for each damage case to the
TOCOR for review. (EPA notes that many of this information may be unknown for specific
damage cases; in this case the contractor shall just note “unknown.”) '

Task 5: Update the 2007 Damage Case Study
The contractor shall not begin Task 5 unless given direction to do so by the TOCOR.

After receiving comments from EPA, the contractor shall draft an update to the Damage Case
Study, which will include all of the damage cases from the 2007 Damage Case Study, the 2008
Addendum, the Addendum completed in Task 3, and the new damage cases identified in Task
4. The contractor shall draft a narrative profile of each damage case identified in Task 4 above
to be included in this update. These profiles will include all known information about each
damage case and any links to resources documenting the information. The contractor shall
submit the draft damage case study to the TOCOR for review.

Task 6: Revise Damage Case Study Update

The contractor shall not begin Task 5 unless given direction to do so by the TOCOR.



After receiving comments from EPA, the contractor shall revise the update to the Damage Case
Study accordingly. The contractor may also meet with EPA in order to further understand EPA’s
comments. The contractor should expect no more than two rounds of comments from EPA.

SCHEDULE OF DELIVERABLES

Task Deliverable Due Date

Number

Task 1 List of information for the 5-10 damage cases provided | 2 weeks after receipt of

by EPA, including whether each damage case meets list of damage cases from
: the criteria of a “recycling damage case.” TOCOR

Task 2 Draft Addendum to Damage Case Study 2 weeks after receipt of
TOCOR comments on
Task 1

Task 3 Revise Addendum to Damage Case Study 1 week after receipt of

TOCOR comments on
draft Addendum to
Damage Case Study

The contractor shall not start Tasks 4-6 until given direction to do so by the TOCOR.

Task 4 List of potential damage cases and information for 4 weeks after receipt of
each damage case, including whether each damage TOCOR direction to start
case meets the criteria of a “recycling damage case.” task

Task 5 Draft Update to Damage Case Study 4 weeks after receipt of

TOCOR comments to
damage case list

Task 6 Revise Update to Damage Case Study 2 weeks after receipt of

TOCOR comments on
Task 5

TECHNICAL DlhECTION

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting
Officer's Representative (TOCOR) will provide Technical Direction during performance of this
task order. Technical direction includes:
(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements;
fills in details; completes the general description of work; shifts emphasis among work
areas or tasks; and
(2) Evaluation and acceptance of reports or other deliverables.

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not
have the authority to issue Technical Direction which:
(1) Requires additional work outside the scope of the contract or task order;
(2) Constitutes a change as defined in the "Changes" clause;
(3) Causes an increase or decrease in the estimated cost of the contract or task order;
(4) Alters the period of performance of the contract or task order; or
(5) Changes any of the other express terms or conditions of the contract or task order.

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in
writing within five (5) calendar days after oral issuance.




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1
2. AMENDMENT/MODIFICATICN NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (Ifapplicatz:je)
001 See Block 16C PR-OSWER-11-00728
6.ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE ISRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) ] (x) [9A- AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
« |19A- MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056

0036

10B. DATED (SEE ITEM 13)
CODE (72648579 FACILITY CODE 04/26/2011

T1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and retuming . copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram o letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $19,842.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
. OTHER (Speciy fype of modification and authority)
X Mutual Agreement of the Parties
E. IMPORTANT: Contractor Oisnot,  [Xis required to sign this document and retumn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
The purpose of this modification is to make administrative changes and to add incremental

funds in the amount of $19,842.00, which hereby brings the total amount obligated from
$29,953.00 to $49,795.00. The 52.232-20 Limitation of Cost clause is hereby incorporated

by reference.

The task order ceiling amount of $49,795.00 is a not to exceed amount that the contractor

exceeds at their own risk.

All other terms and conditions remains unchanged and in full force and effect.
TOPO: Amanda Geldard Max Expire Date: 04/01/2012

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown -

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorzed to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-056/0036/001 2 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(7) (B) (C) D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $19,842.00
New Total Obligated Amount for this Award:
$49,795.00

Incremental Funded Amount changed: from
$29,953.00 to $49,795.00

Buyer changed from Manuela Meyer

to Marshand Boone

Contracting Officer changed from David Muller
to Rayna Brown

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $19,842.00
Incremental Funded Amount changed from $29,953.00
to $49,795.00

NEW ACCOUNTING CODE ADDED:
Account code:
11-12-B~31H-301DA1C-2585-1131HMP018-001
Beginning FiscalYear 11
Ending Fiscal Year 12
Fund (Appropriation) B
Budget Organization 31H
Quantity: 0

Amount: $19,842.00
Percent: 39.84737

Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/26/2011 to 04/01/2012

Change Item 0001 to read as follows(amount shown
is the total amount):

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET |05 _;_10-056/0036/001 3 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
() (B) (C) D) (E) (F)
0001 Task Order Ceiling and Funding 49,795.00

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP010-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DAlC Budget (BOC): 2585 DCN - Line ID:
1131HMP010-001 :

Funding Flag: Complete

Funded: $0.00

Accounting Info:
11-12~B-31H-301DA1C-2585-1131HMP018-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131HMP018-001

Funding Flag: Complete

Funded: $19,842.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 See Block 16C ’
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ftem 6) CODE ISRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations
1200 Pennsylvania Ave, NW . 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) (x) [A- AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY i 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
% |19A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056

0036

10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 04/26/2011

11, THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the soficitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returing copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (I required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORI Y OF.

D OTHER (Specity type of modification and authonity)
X By Mutual Agreement of the Parties

E.IMPORTANT: Contractor Ois not, [xJis required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579

TOPO: Amanda Geldard Max Expire Date: 12/31/2012

The purpose of this bilateral modification is to extend the period of performance of this
task order at no additional cost to the Government. The new end date of this task order
will be December 31, 2012. This task order is for non-severable services. This task order
also makes an administrative change (see below). All other terms and conditions remain
unchanged.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope

Period Of Performance End Date changed from 01-APR~12 to 31-DEC-12

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carolyn Mosinski

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person ized to sign} (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE  OF
CONTINUATION SHEET EP-W-10-056/0036/002 2 2
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
" ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(7) (B) (C) [(D) (E) (F)

The Contracting Officer has changed from Rayna
Brown to Carolyn Mosinski.

Maximum Potential Expiration Date changed to
12/31/2012
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 04/26/2011 to 12/31/2012

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




